



THE UNITED REPUBLIC OF TANZANIA
MINISTRY OF ENERGY
TANZANIA ELECTRIC SUPPLY
COMPANY LIMITED
(TANESCO)



"We light up your life"

please reply with:

Ref. No: SMP/MPP/PMU/25/18/395

Date: 16th December, 2025

To all Consultants,

Re: **TENDER No. TR212/2025/2026/C/17 FOR PROVISION OF CONSULTANCY SERVICES FOR THE MANAGEMENT AND SUPERVISION OF THE CONSTRUCTION OF SUBMARINE POWER CABLES TO ZANZIBAR PROJECT**

Sub: Submission of Clarification Response No. 2

Reference is made to the above-mentioned Tender ref. TR212/2025/2026/C/17

2. Attached herewith, kindly find Clarification Response No. 2 issued pursuant to Clause 7.2 Construction Phase, Page 13 of the Term of Reference (ToR), document issued on 24th November 2025.
3. The same is forwarded to all interested applicants pursuant to Clause 7.2 Construction Phase, Page 13 of the Term of Reference (ToR) for better understanding while preparing detailed Expression of Interest.

F. Wilson
For: **MANAGING DIRECTOR**

TANZANIA ELECTRIC SUPPLY COMPANY LIMITED

CLARIFICATION RESPONSE NO. 2 TO EXPRESSION OF INTEREST (EOI) UNDER TENDER NO. TR212/2025/2026/C/17

TENDER No. TR212/2025/2026/C/17 FOR PROVISION OF CONSULTANCY SERVICES FOR THE MANAGEMENT AND SUPERVISION OF THE CONSTRUCTION OF SUBMARINE POWER CABLES TO ZANZIBAR

S/N	REF. CLAUSE/ PAGE No.	DESCRIPTION	CONSULTANT'S QUERIES	EMPLOYER'S RESPONSE
1.	Term of Reference (ToR) Clause 7.2 Construction Phase Page 13	Table 2: Allocation of Person-month during Construction Phase.	In addition to the Request for submission of Eoi, we have also studied the draft Terms of Reference for this assignment, and we have noticed that the quantity of man-months assigned for the Supervision Phase appear to be quite low compared to the duration of the project, and that no single expert is assigned full-time presence during this important construction period. Could you please clarify whether our understanding of this in the Terms of Reference is correct, or whether the document is under update.	Please be informed that the document is under updated, and the final version will be issued during the Request for Proposal (RfP). However, your comment is valid, the Project Manager/Team Leader shall be assigned full-time presence during the construction phase period.

TANZANIA ELECTRIC SUPPLY COMPANY LTD

P. O. Box 9024

DAR ES SALAAM